PRAYAGRAJ DEVELOPMENT AUTHORITY
PRAYAGRAJ

TENDER DOCUMENT (Electrical Works)

Single Bid

YEAR : 2026-2027 EXECUTIVE ENGINEER (E&M)
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PRAYAGRAJ DEVELOPMENT AUTHORITY, PRAYAGRAJ

TENDER FORM FOR : 3,

Co:itractor Category :
vofkowro S sl ¥ g TwEe @1 “Single Bid »
o | (Sreereft wepfe)| Open to all
EARNEST MONEY
Rs. 10000 /=

Cost of Tender
Rs. 118 /= (GST Including)

Completion- 12 Month
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Tender Document 2026
10/01/CE/PDA/2026

TENDER ISSUED TO: ....ovvereierirenereenssersesasennns

RECEIPT NO. OF PAID TENDER COST: .........

Fax: 0532-2407833, E-mail: aldda@redifmail.com-
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To

Sir,

LETTER OF TRANSMITTER

Executive Engineer (E&M)
Prayagraj Development Authority
Prayagraj.

Having examined the details given in tender notice and tender document for the above work, | /

We hereby submit the tender document and other relevant information.
1. I/We hereby certify that |/we have read all the information & condition laid in the enclosed
forms.

2. |/We have furnished all information and details necessary for technical qualification and have no
further pertinent information to supply.

3. I/We submit the following certificates in support of our suitability, technical know how and
capability for having successfully completed the similar works.

to sign the tender documents.

S. No. Description Details
1, Earnest Money Amount-
Name of bank-
Date of issue-
Validity. -
2. List of  works satisfactorily | Total number of certificates-
completed Amount of work done -
Duration Year-
o Original  copy/attested copy of |As applicable details to be mentioned
partnership deed or sole | accordingly.
proprietorship declaration or
company's registration
certificate / memorandum of
association
4. Authority letter of person authorized | As applicable attached or not.

Date of Submission:-

Sig. of contractor with seal




o<

INSTRUCTIONS TO THE TENDERER :

1

(i)

(ii)

(iii)

(iv)

(v)
(vi)

Definition :

The term Prayagraj Development Authority shall be held to mean the Vice-Chairman
and his staff of the Prayagraj Development Authority.“Contractor” shall be held to
mean the person whose tender or offer for a work is accepted

Tender fee and Earnest money can be deposited by R.T.G.S. or cash in P.D.A.
Account No. 00320204000449 IFSC Code UCBA0000032 UCO Bank Main Branch
Sardar Patel Marge Civil Lines Prayagraj. Scanned copy of UTR receipt must be
uploaded with technical bid.

Original copy/attested copy of the partnership deed if it is a partnership firm and
attested copy of registration certificate in case of company, sole proprietorship
declaration in case of sole proprietorship firm.

Authority letter in original or attested by notary not more than one year old of the
firm/tenderer in favour of the person who has signed the tender documents with
telephone no. and complete postal address.

Non judicial stamp paper of Rs. 100.00 (Rupees One hundred only) of U.P. along with
Re. 1.00 revenue stamp

Failing in compliance any of the above conditions will lead to rejection of tender

Price bid duly filed in all respects in the original Filing

JE(E&M) AE(E&M) E E (E&M)







PRAYAGRAJ DEVELOPMENT AUTHORITY, PRAYAGRAJ

TERMS AND CONDITIONS of CONTRACT
TENDERERS TO ENSURE AND NOTE
1. Earnest money is required to be deposited in the form of RTGS/ NEFT of the
Scheduled Bank of India duly pledged in favor of EE P.D.A., Prayagraj. Earnest
Money deposit as per Tender Notice

2. Tender of the firms who have litigation in Court of Law against the PDA will not be
considered.

3. VC, PDA reserves the right to reject any or all the tenders without assigning any
reasons.

Subletting :

4 No contract shall be assigned or sublet without the written approval of the Executive

Engineer. Every contractor assigning or subletting his contract without such approval,
shall be considered to have thereby committed a breach of contract, and the Executive
Engineer may thereupon rescind the contract, and the security deposit of such
contractor shall stand forfeited and be absolutely at the disposal of the Prayagraj
Development Authority and the contractor shall have no claim for any compensation
for any loss that may accrue from materials he may have collected, or engagements
entered into, nor shall he be entitled to recover or be paid for any work thereto for
actually performed under the contract.

Partnership :

5. In case of partners tendering, no change in the individuals of the firm shall affect the
liability of the persons who may sign such tender. Any such change shall be forthwith
notified by the contractor to the Executive Engineer for his information.

6. The contractor shall be liable to maintain all the works in perfect condition if their arises
any defect free of charge for 12 months from the date of actual completion or
Handover to UPPCL/Nagar Nigam, whichever is letter.

Fair wages to labourers :

Z The: contractor shall pay not less than fair-wages to the labourers engaged by him as
per minimum waggles act on the work.
Wat hching And Lighting :

8. The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, lights, watchmen etc. during the progress of
work as directed by Engineer-in-Charge.

9. JOINT VENTURE FIRM :
Firm forming joint venture for qualifying in the pre-qualification bid of said tender is not
eligible. Experience/turnover/liquid assets of joint venture firm working under one
name may be considered, individual experience/ liquid asset of constituent firms shall
not be added in joint venture firms.

Tl The Tenderers are advised to see carefully the site of work and structural i
architectural drawings etc. before actually submitting their tender. The
structural/architectural drawings for the work under the scope of this tender can be




12.

13.
14,

15.

]

seen in the office of the CE/SE/E.E.. Prayagraj Development Authority, Prayagraj on
any working day between 11.00 A.M. to 4.00 PM.

No additions or alternations are permitted in the tender . If tenderer does so. the same
shall not be considered and such tender is liable to be rejected.

Any tenderer not fulfilling all the conditions is likely to be rejected.

No refund of the cost of tender is claimable for tenders not accepted or for tenders not
submitted. '

Contractor has to sign the agreement after submission of stamp paper within Seven
days from he date of award of the work. In case of delay on the part of the contractor
beyond Seven days, a penalty of Rs. 1000/~ per day will be imposed and shall be
recoverable from Contractor and will be deducted from any dues of Contractor.

EARNEST MONEY AND SECURITY DEPOSIT

16
17.

18.
19.

20.
2t

22.
23.

If the Contractor withdraws his offer/tender, or modified his offer/tender, before
acceptance of the tender, his entire earnest money will be forfeited by the authority. -
The contractor shall have to deposit the required earnest money at the time of tender.if
the tender more than 10 % below from BOQ, The Additional Earnest money as per
Govt. order shall have to deposit with bond.

Blank Tender is not considerable.

The firms whose tender is accepted shall within seven days after the acceptance of his
tender, enter into a regular agreement prepared at his expense, forms of which is
attached with the tender documents.

The Tenderer shall submit Non-Judicial Stamp Paper Purchased only from treasury
The earnest money deposited by the unsuccessful Tender shall be returned with in
thirty days from the date of acceptance of the tender or within 30 days or receiving the
request from tenderer whichever is later.

After the acceptance of the tender, the earnest money of the successful Contractors
shall be converted into the security deposit.

The security deposited shall be refunded to the contractor after expiry of, works twelve
months from the actual date of completion of work n full only if no imperfections
become apparent in the work during defect locality period

In Case of LED Lighting Work security deposited shall be refunded to the contractor
after Replacement Guarantee/Warranty as per Gowvt. Order 227/2015/1689/
09.08.2015 -96-JA Dt. 20.11.15

REGARDING MATERIALS

24,
25.
26.

27

28.

29.

30.

All the materials for the works shall be arranged by the contractor at his own cost.

All the material collected by the contractor during execution of work or otherwise shall
be properly stacked & arranged as directed by the Engineer-in-charge.

Contractor shall have to make their own arrangement for water & electricity at the site
of work. The water should be fit for drinking in case the authority supplies the water,
the Contractor shall have to pay charges at rate fixed by Authority.

P.D.A. shall give necessary recommendation letter 1o the concerned authority for
giving water and power connection to the contractor. However any delay in getting
water or power connection shall not entitle the contractor for any compensation or
extension in completion period.

The Contractor has to arrange the test certificates of each lot from an approved test
laboratory, Third Party, Engineer-in-charge, PDA shall have the right to take sample
for testing as per CPWD / ISI norms or as decided by the Engineer in charge and get it
tested. The contractor shall bear all charges of sampling, carriage and testing Fee etc.
The cement shall be stored at site of work as per Safe requirement and shall be kept
under double lock & key system by the Contractor at his own cost.

The Contractor in a register at site shall keep complete accounting of material
purchased and consumed. All register at site shall have machine numbered pages.




31.

32.

33.

s e

The contractor shall provide at his own cost proper storage facility for the materials
brought by him to prevent any loss, damage or deterioration of the same.

The contractor shall confine his equipment storage of materials operation of his works
& people to the limits as directed by the E / | and shall not unnecessary spread over
the remises with his materials and hutment.

The contractor shall make arrangement for watch and ward of the material at his own
cost.

LABOUR REGULATIONS

34.

35.

The contractor will have to follows all existing rules and regulations of the Govt. and
labour department regarding the labour employed by him without entitling him for any
extra claim on this account. The contractor shall pay not less than fair-wages to the
labourers engaged by him as per minimum waggles act on the work.

The contractor shall be responsible for the damages(s) done to any property or injury
to any person whatsoever caused by him or anybody in his employment or caused in
consequence of his work. He will indemnify and keep the Gowt. indemnified against
claims demands proceedings charges.

Cost charges and expenses whatsoever in respect of or in relation to any such injuries
or damages. The contractor shall take a necessary precaution for the safety of his
employee’s on the work and shall comply with all applicable provision of safety laws
and building codes -0 prevent accident or injuries to persons on the work

EXECUTION OF WORK

36.

37.

38.

39.

40.

41

All drawings and designs will be supplied according to the necessity of the particular
work and the contractor will not have any claim for compensation in case of late supply
of necessary design drawings.

For carrying cut the work the contractor shall be provided with one set of working
drawing. Additional copies if required will be supplied to him on payment of additional
charges as decided by Engineer-in-charge.

The contractor shall be wholly responsible for setting out the works and for the
corrections of the positions levels dimensions & alignment according to the
plan/drawing including all necessary instruments pegs pole, pillars, Panals etc. and
other material required for the purpose to the satisfaction of E.1.

The work shall be executed as per program drawn by contractor and approved by the
Ell. If part of the site is not available sue to any reason the program of the contractor
shall be modified to suit the available site and the contractor shall have no claim for
any extra compensation on this account. If the contractor dose not give the programme
for execution of work at the time of signing of agreement, the Ell will give his own
program. and PERT CHART which will be binding on contractor and shall become part
of the agreement.

The contractor will be required to give his fortnightly progress as per said PERT
CHART. The progress on PERT/ BAR CHART shall be attached to the bills submitted
by the contractor duly signed by him on monthly basis which will be verified by Ell. The
contractor will be required to furnish weekly category wise labour report also.

If the Engineer-in-charge, P.D.A. shall find that the work progress is slow and feels that
the work will not be completed in the time specified, then the Engineer-in-charge,
Prayagraj Development Authority, shall order the contractor to work day and nights,
and/ or on holidays and the contractor shall obey these orders without objection or
request for compensation. No compensation whatsoever shall be paid on this account.
In the event of working at night, the contractor shall provide sufficient lighting, safety
arrangements for working staff to the satisfaction of the Engineer-in-charge, Prayagraj
Development Authority. Any order or approval issued under this clause by the
Engineer-incharge, Prayagraj Development Authority, shall not relieve the contractor
from or diminish his obligation under the contract



VARIATIONS:

42.

The quantities given in the bill of quantities are approximate & are liable to variation
upto 10% on either side without entitling the contractor to any compensation or extra

. rate

RATE:
43.

44,

In giving their rates the Tenderer should take into account all fluctuations of the
market. as no claim shall be entertained on this account during the acceptance of the
tender and currency of the contract.

The tendered rates shall be for all completed items of the work & shall includes all
quarry royalties, testing, screening, tools and plants, railway freight, carriage -of
materials to site, all taxes GST, Cess and duties including all stacking & removal
charges of any rejected materials and municipal taxes, octroi etc. and all other taxes in
force from time to time.

PAYMENT:

45.
46.

47.

48.

MISCE

80 % Payment of executed work as Running, 10% after completion and balance 10 %
after Handover of work to UPPCL / NAGAR NIGAM / Concern Authority

Any claim, during the period of contract will be submitted in writing within the currency
of the contract bond failing which the claim shall not be entertained.

The contractor shall sign "No claim certificate or measurement accepted in MB" on
running bills and in case of any claims or extra item he must mention the item and rate
and Qty. specifically otherwise no claim shall be entertained later on. Payment' of
claim shall only be made as within decided by the competent authority in Prayagraj
Development Authority.

Labour Cess, Income tax, GST shall be deducted on the gross amount of the work
done for all the payments made to the contractor according to the provision of I.T.
/Govt/Sales Tax Act modified from time to time.

LLANEOUS

49.

50.

1.

52.

33.

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site of work etc. as Governments' property and such materials shall
be disposed of to the instructions in writing issued by the Engineer-in-charge.

The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall be
carried out on Sunday and on gazetted holidays without specific permission of the E / |
No claim whatsoever shall be entertained on this account.

The contractor shall at all times keep the premises free from accumulated waste
material or rubbish caused by his employees on the work and on completion of the
work he shall clear away whole site of such material and fill up the borrow pits made
by him. He will leave whole of the site and works clear in a workmanlike manner.
Nothing extra shall be paid to the contractor for this clearing up. The contractor shall
maintain and keep the area in agreed sanitary condition which is used by men
engaged in the work by him He shall remove and clear all structures etc, Which may
have been set up by the Contractor for accommodating his labour on the completion of
the work to eh satisfaction of the Engineer-in-charge, Prayagraj Development
Authority.

In case of any dispute, the decision of VC., Prayagraj Development, Authority shall be
final & binding on the contractor.

No claim for the interest will be entertained by the Prayagraj Development Authority in
respect of the deposits mentioned in the contract or in respect of any money or
balance which may be in their hands owing to any disputes between the P.D.A. and.
the contractor or in respect of any delay on the part of Prayagraj Development
Authority in making monthly payments or otherwise.



55.
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The contractor shall have to make arrangements at his own cost for temporary
accommodation for the office staff and the laborers residence at the site of work.
Suitable area of land shall be earn marked to contractor to put the labour compo
Contractor shall however be responsible to hand over the site to Prayagraj
Development Authority du ly cleared from all encumbrance immediately after
completion of work failing which completion certificate of the contract shall not be
issued.

Time Limit of Work- 12 Month.

The time allowed for carrying out the work shall be 12 Month and shall be strictly
observed by contractor and shall be reckoned as per date of the order to commence
the work. The work shall throughout the stipulated period of the contractor be
proceeded with all due diligence (time being deemed to be essence of the contract)
and contractor shall pay as compensation an amount equal to one percent, or such
smaller amount as the Executive Engineer, whose decision in writing shall be final may
decide, on the amount of the estimated cost of the whole work that is to say
- L T for every day that the work remain uncommenced or unfinished after the
dates and further to ensure good progress during the execution of the work the
contractor shall be bound to complete one fourth of the whole of works before one
fourth of such time has lapsed accordingly in the event of the contractor failing to
comply with this condition he shall be liable to pay as compensation an amount equal
to one percent or such smaller amount as the EE whose decision in writing shall be
final, may be decide on the said estimated cost of the whole work or every day that the
due quantity of work remains incomplete provided always that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed ten
percent of the estimated cost of the work.

Extension of Time

56.

If the contractor is hindered in the execution of his work so as to necessitate an
extension of the time allowed for its completion, he shall apply in writing to the
EE(E&M) PDA. In the case of contract of which he himself is the sanctioning authority,
the EE shall authorized such extension fo time as he thinks necessary in his option,
and record reasons for the same. In all other cases the EE shall forward the
application of the contractor together with his own recommendation for the order to the
contractor, without the necessary authorization for extension of time by the competent
authority, the contractor shall not be extended from damage and penalty if the work or
any part thereof be not completed with in the time prescribed originally for completion
of work. If work is delay due to fault of contractor and time lapse, without time approval
shall be considered to have thereby committed a breach of contract, and the EE(E&M)
may thereupon rescind the contract, and the security deposit of such contractor shall
stand forfeited and the contractor shall have no claim for any compensation for any
loss that may accrue from materials he may have collected, or engagements entered
into, nor shall he be entitled to recover or be paid for any work thereto for actually
performed under the contract.

Subletting

57.

Except Govt. Department, No contract shall be assigned or sublet without the written
approval of the EE(E&M). Every contractor assigning of subletting hi contract with such
approval shall be considered to have thereby committed a breach of contract, and the
EE(E&M) may thereupon rescind the contract, and the security deposit of such
contractor shall stand forfeited and the contractor shall have no claim for any
compensation for any loss that may accrue from materials he may have collected, or
engagements entered into, nor shall he be entitied to recover or be paid for any work
thereto for actually performed under the contract



CLAUSE 58 : ARBITRATOR

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions here in before
mentioned and to the quality of workmanship or materials used on the work or as to any other
question claim right or rates for extra items sanctioned and decided or not by the competent
authority under the conditions of this contract, designs, drawings. Specifications, estimates
instructions or order on these conditions or otherwise concerning the work or the execute or
failure to execute the same whether arising during the progress of the work or after the person
or person appointed by the Vice Chairman, PDA. It will be no objection to any such
appointment that the matter to which contract relates and that in the course of his duties as
PDA servant, he had expressed views on all or any of the matters in dispute or differences.
The arbitrator to whom the matter is originally or subsequently referred being incapacitated to
act the Vice Chairman, PDA shall appoint another person to act as arbitrator in accordance
with the term of contract, it is also a term of his contract and no person other than a person
other than a person appointed by V.C. P.D.A. as aforesaid shall act as arbitrator and if for any
reason, that is not possible, the matter is not to be referred to the arbitration at all. The
arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award. Subject as aforesaid the provisions of the Arbitration Act, 1940 or any
statutory modification or re-enhancement thereafter and the +ules made there under and for
the time being in force shall apply to the arbitration proceeding under ~his clause.

Annexure -1
Additional Special -Conditions Instructions "

8 No extra cost for claim will be admissible for adopt in those special conditions /
instructions mentioned in the following paras. These conditions should be thoroughly
studied and taken into account by the contractor while tendering and signing the
contract agreement.

2. All work should be carried out as per latest U.P. P.W.D./U.P.P.C.L., Vikas Pradhikaran
specification laid down for external electrical work.

3. All the items, fixtures to be used on the work shall be as per drawing and U.P. PW.D. /
U.P.P.C.L. Vikas Parishad specifications as mentioned and sample shall to be got
approved by the E / L Necessary drawings may be maze available by the E/I.

4. The contractor must visit site and office and understand and e specifications of
material of the works.
5. The Contractor shall only store such material at site. which are to be used in the work.

Material which are not to be used in the work or material of inferior alrty shall not
stored at site without the written permission of the E /I, ADA is not bound to pro 'de
free storage or place to the contractor. The Contractor shall have to make his own
arrangement at his own cost.

6. The Contractor shall remove all the defects till the works is handed over to U&ar
Pradesh Power Corporation, Ltd. and he will cooperate and help him handing over the
work.

P 4 The work shall be opened for inspection by Technical Audit Cell or any inspecting

authority constituted by the PDA and defects pointed out by them will have to be
removed by the contractor at his own cost, within given, years of finalization of the
bond, In case the contractor fails to rectify those defects, actions for recovery of
amount required for rectification of these defects shall however be taken by the
Authority. :
8. The contractor to whom is allotted may have to produce on demand by the PDA
purchase vouchers, challan etc. from the principal manufacturer or authorized dealer



10.

11.

12

13.

14.

15.

18
17.

18.

o e

for verification of correct supply of material. The contractor will have to submit on
demand the satisfactory test certificate of materials used in the works which shall be
issued from the principal manufacturer Of dealer.
The Authority is not responsible for arranging any material whatsoever and the
contractor will have to complete the work within specified time with specified material,
Non, availability of material delay in arrival of the consignment shall not be entertained
as an excuse for extension of time for completion of work.
The contractor shall submit drawings: of the electrification work executed by him in
detail on the layout plan in four copies before submission of the final bill.
The contractor shall take care that while constructing the lines and substations, the
Indian Electricity Rules with latest amendments are following in general and specially
in respect of clearances, sag and safety etc. The sagging shall be strictly as per 158
and to the entire satisfaction of the E .
Mode of measurement of conductor' and earth wire shall be by weight and will be
calculated by measuring the distances from centre to centre of the pole and computing
the weight of the conductor & GI wire of that size. and length by using standard table
adding three percent (3%) extra which shall be allowed age. sag, jointing binding and
jumpering etc.
The portion of the building road, sewers, water lines etc. damaged during execution of
the work shall be repaired properly to original finish by the contractor at his own cost
the entire satisfaction of the E/I.
The successful tenderer / contractor will be fully responsible for any damage/ accident,
caused to their labour any damage to third party or their property or PDA property
during execution of work.
In case of any dispute arising in execution o the agreement the matter will be referred
to the concerning CEA/C of the PDA for decision which will be final binding on the
contractor.
The contractor shall not without the consent in writing of the concerned Executive
Engineer of PDA sublet his contract than the raw materials.
The Contractor shall at all provide sufficient notice and caution board, lights and
watchman etc. to protect, warn the public and guard the work at his own cost. Any
damage or theft of line/ substation material shall be the liability of the contractor who
will replace, rectify all such items at his own cost {ill the works executed by him are
handed over to U.P.P.C.L. irrespective of payment has been made or not.
(a) 80% payment of the works executed may be paid to the contractor as
running payment :
(b) 10% payment may however be released to the contractor after proper
completion of the works to the satisfaction of the E/I.
(c) Balance 10% payment may be realized to the contractor after the date of
handing over works to U.P. power Corporation Ltd.

CONTRACTOR EXECUTIVE ENGINEER

P.D.A PRAYAGRAJ.




Price Bid
Name of Work:- e, woffowo @ smafeer # figqm aome o srfl (et

wpr) |

Bill of Quantity
SN (On Rent Basis) Particulars Qty. | Unit (Withﬁ‘:(;sn
1 | SITC of L.E.D. Jhalar on rent basis as per direction of
0 t.
E/I. Rate LDA/PSR >000 | Rm
SITC of L.E.D. High Light/flood as per direction of E/I. 50 Nos.

Rate LDA/PSR

J.E. A.E. g EIE@ CONTRACTOR

Note : (i) Rate should be quoted for 03 days decoration Any extension period beyond 03 days
will be paid @ 25% rate.
(i) G.S.T. shall be paid to the contractor by department as per prevailing rules of G.S.T.
(iii) The bidders should quoted their rates Exclusive of G.S.T.

(iv) If any typing mistakes in above Items, those conditions SOR/DSR/MOoRTH items will be
applicable.

(v) The work / item shall be carried out strictly as per PWD/CPWD/MoRTH specifications
as the case may be.

(vi) All applicable deductions shall be made from the contractor’s bills as per rule.

(viii)  Third Party inspection fee and testing charges shall be deducted from the contractor’s
bills.

The extra item if any not provided in the above bill of quantities will be paid as per condition
provided in Para 12 of general conditions of contract which | have seen in the office.

Full Name of the Contractor/Firm
Address:

Date of Submission:-

gig. of contractor with seal

Postal Add........
Name of Authorized Person
Contract No./Mobile No.




